**PROCEEDINGS OF THE PREBID MEETING HELD ON 02.08.2025 AT 3.00 PM IN OFFICE OF CHIEF ENGINEER & CHIEF GENERAL MANAGER (TECH) BSWML FOR THE BIDS INVITED THROUGH NOTIFICATION NO: DGM-2/BSWML/TEND/16/2025-26 DATED: 22.07.2025.**

**OFFICER'S PRESENT:-**

| | | | |
|---|---|---|---|
| 1 | Chief Engineer and Chief General Manager (Tech), BSWML | : | Sri Lokesh M. |
| 2 | Deputy General Manager -2 | : | Sri Madhu R. |
| 3 | Technical Assistant to CE & CGM (Tech) & AGM | : | Smt. Chitra J |
| 4 | Assistant Manager | : | Sri Chidananda Kumar N.S. |

**AGENCIES PRESENT:**

| | |
|---|---|
| 1 | Representative From M/s NPR Infratech |

*********

Deputy General Manager-2, BSWML welcomed all the officials and the representatives of the agencies/ firms for below works for which Pre-Bid meeting was called. Representatives of various companies as above were present in the said pre bid meeting.

The queries/clarifications sought by the agencies with regard to bids invited, were received in writing/ e-mail & through KPP portal. The clarifications are issued according to the tenders invited as under:-

**Subject: "Providing and construction of SSM with chianlink fencing compound for Gollahalli Sy. No. 58 in Bangalore South Constituency"**

| Sl. No | Query Raised | Clarifications/Amendments issued |
|---|---|---|
| I | **M/s. NPR Infratech** | |
| 1 | As per tender caluse 3.2 (c) minimum quantiles of work executed table Sl. No. 4 it is mentioned as MS Angle. We request to consider the structural steel / truss steel for MS angle | Tender condition prevails |

| | | |
|---|---|---|
| | quantities. | |
| 2 | As per tender caluse 3.2 (c) minimum quantiles of work executed table Sl. No. 5 it is mentioned as GI Chain link. We request to consider the barricading with GI sheets for GI Chain link quantities. | Tender condition prevails |

All the bidders are requested to participate in the bidding process and further the bidders are instructed to note the above clarifications/amendments issued and to kindly note that the **last date of submission is up to 13-08-2025 at 16:00 hours.**

5/8/2025

Chief Engineer &
Chief General Manager (Tech), BSWML

Copy Submitted to:

1. Deputy General Manager -2 BSWML for information and necessary action.
2. Assistant General Manager, BSWML for information and necessary action.
3. Office Copy.